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ADDENDUM NO. 1 
TO THE BID DOCUMENTS FOR: 

 

 

JEFFERSON PARISH SHERIFF’S OFFICE  

WAREHOUSE TORNADO REPAIRS 

1801 WESTBANK EXPRESSWAY 

HARVEY, LOUISIANA 70058 

 
JEFFERSON PARISH SHERIFF’S OFFICE 

 
Jefferson Parish Bid No.: 23-JULY-1701 

N-Y Project No.: 21023 

 

JULY12, 2023 

 

I. SCOPE: 

1. Addendum No. 1 is issued in accordance with the provisions of the general 
specifications for the referenced project and is now considered to be an integral part 
of those original plans, specifications and contract documents.   

 This addendum contains the following items: 

  Drawings. 

  Specifications. 

  Approved Substitutions. 

  Requests for Information 
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II. GENERAL: 

1. A Link to Remediation Contractor’s Website is provided as follows: 

https://www.dropbox.com/sh/gspgkb8o4draia9/AACmjKv4Qh3mGz387dG6uzSCa?dl=0 

2. Add Column Repairs to Scope of Work at Columns 2J (SK2), and 8H (SK3) per 
Robert Bouchon Sketches attached to this Addendum. 
 

3. See revision to provide Bolted Connection Detail per Robert Bouchon Sketch 
(SK1) attached to this Addendum. 
 

III. DRAWINGS 

1. Sheet A-2.3: Delete Reference to Door 3 and Window A at Laundry 103. Demo 
Aluminum Storefront. At Property & Evidence Office 101, and Laundry 103. 
See New Sheet A-2.4.  
 

2. Sheet A-12.2: Omit Reference to “Existing Aluminum Storefront to Remain” on 
Elevation 2/A12.2 at Laundry 102. 
 

3. Sheet A-2.4: Add New Sheet A-2.4. Sheet A-2.4 clarifies the Demolition Work 
for removal of the Existing Aluminum Storefront at the Property & Evidence 
Office, and Washroom. Add two New Exterior Hollow Metal Doors Type 4, 
Hollow Metal Door Frame Type 2, and Hardware Set 4, with reference to 
Details 10, 11 & 12/A-7.6. 
 

4. Sheet A-4.1 (Building Letters):   
 
Omit Notation on Detail 4/G-4.1 “EXISTING SIGNAGE, TYP.” “PATRICK F. 
TAYLOR FIRING RANGE.”  

Omit Notation on Detail 4/A-4.1 “NEW DIMENSIONAL LETTER SIGNAGE, 
TYP., indicated “PATRICK F. TAYLOR FIRING RANGE.”  
 
Owner will provide New Dimensional Signage. 

 
5. Sheet A-7.8: Add New Sheet A-7.8. Replace Plywood and 2x Wood 

Sub-Framing. General Contractor to remove and replace all Plywood and 
2X Wood Sub-Structure on the Existing Baffles to access the existing 
metal surfaces to be sandblasted. For purposes of Bidding, include 2x4 
Wood Sub-Framing along each line shown on the Baffles, as shown on 
Sheet A-7.8, and 1/2” Plywood on the Bottom Face of the Baffle. Also 
See Building Section Detail 2/A-5.3. Paint Flat Black. Apply 12”X12” 
Acoustical Tiles on the Bottom Surface of the Plywood with Adhesive. 
Paint Acoustical Tiles Flat Black. 

 
 

 

https://www.dropbox.com/sh/gspgkb8o4draia9/AACmjKv4Qh3mGz387dG6uzSCa?dl=0
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6. (All Sheets - Fire Extinguishers): All Fire Extinguishers shown on the 
Drawings shall be by the Owner. Contactor need only to Relocate one 
Fire Extinguisher Cabinet where directed by the Architect in the firing 
Range. 
 

IV SPECIFICATIONS: 

1. Instructions to Bidders:  

Amendment to 00200 Instructions to Bidders. 

Add the following new paragraph immediately after the paragraph entitled 
Insurance Requirements: 

Total Bid Price Must Include the Cost of Naming the Law Enforcement 
District as Additional Insured:  Bidder acknowledges that Bidder recovered the 
cost of any required insurance in the contract price as required by La.R.S. 
9:2780.1 and that Bidder recovered any such cost for the purposes of insuring an 
obligation to indemnify the Law Enforcement District, defend the Law 
Enforcement District, or hold the Law Enforcement District harmless and that 
Bidder's indemnity liability is limited to the amount of the proceeds that are 
payable under the insurance policy or policies that Bidder has obtained. 

2. Section 00655 Supplementary Conditions: Add the following paragraphs: 

   SC-5.04. 
 
Add the following new Paragraph D at the end of Paragraph 5.04: 
 
D. Pursuant to La. R.S. 9:2780.1, the cost of such insurance required to be 
purchased and maintained by CONTRACTOR as provided herein or in the 
Supplementary Conditions shall be included in the Contract Price. 
 
SC-6.20. 
 
Add the following new paragraph immediately before Paragraph 6.20 B: 
 
Pursuant to La. R.S. 9:2780.1 and Paragraph 5.04 of the General Conditions, 
CONTRACTOR acknowledges that CONTRACTOR is required to obtain 
insurance for the purpose of insuring its obligation to indemnify, defend, and hold 
harmless the Indemnitees as described above, and CONTRACTOR 
acknowledges that CONTRACTOR has recovered the cost of such insurance in 
the Contract Price. 
 
SC-14.04. 
 
Add the following new paragraph D immediately after Paragraph 14.04 C: 
 
D. To the extent applicable, the requirements of La. R.S. 38:2248 B. 2. shall be 
met. 
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SC-14.05.A. 
 
Insert the following new language at the end of Paragraph 14.05.A.2 before the 
last period: 
 
    … and, to the extent applicable, the provisions of the last sentence of La. R.S. 
38:2241.1 C. 
 
Add the following new paragraph immediately following Paragraph 14.05.A.3: 
 
4. To the extent applicable, the requirements of La. R.S. 38:2248 B. 2. shall be 
met. 
 

3. Section 099653: Add Section 099653 - Elastomeric Coatings. 
 

V. APPROVED SUBSTITUTIONS: 

1. See GVA Letter for Approved equals, attached to this Addendum. 
 

 
VII. QUESTIONS ANSWERED 

1. Tuna Construction Request for Information is attached to this Addendum. 
  
 
 
End of Addendum No. 1 
 
 
Attachments:  
 
Industrial Louver Cut Sheets Approval 
Pre-Bid Meeting Agenda and Minutes   
Pre-Bid Meeting Sign-In Sheet 
Specification Section 099653 - Elastomeric Coatings 
RFI from Tuna Construction with Answers. 
Robert Bouchon Response Addendum Letter with Attachments 
GVA Addendum Letter 
3D Construction Request for Substitution 
New Sheet A-2.4 Floor Plan - Property & Storage 
New Sheet A-7.8 Reflected Baffle Plan 
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PRE-BID MEETING AGENDA MINUTES 

Date: June 29, 2023 
 Time:  10:00 a.m. CDT 
Meeting Minutes are in “red.” 
 
1. Introduction of Key Personnel 
 A. Sean Lusk, Deputy Chief, JPSO 
 B. Byron Champagne, Owner’s Representative, JPSO 
 C. Craig Cimo, Director of General Services, JPSO 
 D. Michael Buisson, N-Y Associates, Inc.  
 E.  Michael Schmidt, N-Y Associates, Inc.  
 F. David Code, GVA Engineering 
 G. Karen Leonard, JPSO 
 
3. Review of Contract Requirements 
 
 This is a Mandatory Pre-Bid. 
 
 All Pre-Bid Attendees must sign-in on the Sign-In Sheet to qualify to submit a Bid. 
 
4. Plan Rooms with Bid Documents 
 
 A. JPSO.com 
 B. centralauctionhouse.com 
 
 Paper copies of plans may also be obtained from the Architect with a deposit of $200.  This deposit is 

refundable for the first two sets when plans are returned in good condition. 
 
 All Electronic Bid Documents are available on-line. 
 
5. Review of the Scope of Work 
 

A. Review of Advertisement for Bid 
 
1. Construct a new roof structure consisting of new structural steel beams, columns, joists, and metal 

decking.  
 
The Existing Construction has an original Flat Roof with a newer Sloped Pre-Finished Metal 
“Retrofit” Roof above the original Membrane Roof. 

 
The original Membrane Roof will generally remain, and must be kept water-tight during the course 
of the Construction. All required penetrations into the original Membrane Roof will be filled with 
Spray-Foam Insulation in the new Construction 
 
Approximately one half or more of the newer Retrofit Roof has been torn off by a Tornado from 
past midpoint of the Roof to the South end of the Building. The remaining exposed Membrane 
Roof is covered by a temporary TPO Roof Membrane that will be removed in the New 
Construction. 
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2. Supply and install a new metal roof system consisting of new Zee Lock standing seam metal roofing 
over a peel and stick ice and water shield on dens deck board.  
 
The Sloped Pre-Finished Retrofit Metal Roof will be removed in its entirety and replaced with an 
all new Sloped Pre-Finished Retrofit Roof, and Roof Structure as detailed on the Drawings.  
 

3. Supply and install new formed metal panel soffits and fasia wall panels per the drawings. 
 
Provide all New Gutters and Downspouts, Fascia, and Trim.  
 
 

4. Supply and install new HVAC units over the existing shooting range per the MEP drawings. 
 
Shooting Range: 
 
All original Ductwork has been generally removed in its entirety. Provide all new Ductwork per 
the Drawings and Specs.  
 
Provide New Chillers. 
 

5. Renovate the interior office area of the shooting range per the drawings. 
 
Shooting Range Offices: 
 
Provide New Lighting Fixtures. Existing Suspended Ceiling Grid to generally remain. 
 
Provide New Gypsum Board to 2’ above the Finished Floor. 
 
Minor Interior Wall Demolition per Drawings. 
 
Minor Interior New Walls, New Wall Finishes, Doors, New Overhead Coiling Door, and Windows, 
per Drawings. 
 
Existing Floor Finishes to generally remain. New Floor Finishes per Drawings. 
 

6. Construct a new washroom in the existing Warehouse per the drawings. 
 
Washroom: 
 
All New Washroom, Men’s and Women’s Shower Rooms. 
 

B. Discussion of Specific Scopes of Work 
 
1. This is a functioning building and will remain so.   All roofing needs to be closed in at the end of 

each day.  Temporary tarps need to be on hand in case of pop-up showers.  Welding must be done 
over welding blankets with fire watches.  All items need to be covered under areas when open to 
the elements and all schedules must be coordinated with the JPSO. 
 
Owner’s Existing Training Academy, and Property & Evidence Warehouse will be in use for the 
Owner’s normal operations during the course of the Construction. 
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The Property & Evidence Warehouse is a “Restricted Area.” Coordinate access to the Property & 
Evidence Warehouse with JPSO. 
 
The Shooting Range is not occupied, however the Owner’s Equipment, and Contents will remain 
during the course of the Construction.  
 
Protect the Contents stored in the Property and Evidence Room with Tarps against Dust and Water 
Intrusion during Rain Events, and with Welding Blankets during Welding operations against Sparks 
and Fire. 
 
Provide a Fire Watch during all Welding Operations. 
 

C. Substantial Completion Time and Liquidated damages 
 

1. The Work will be substantially completed within 275 days and completed and ready for final 
acceptance within 45 days after the date of Substantial Completion.   This time allocation allows 
for 73 days of lost production due to inclement weather.  Liquidated damages will be assessed in 
the amount of $500 per calendar day for each and every day over that time.   
 
The Chillers for the Firing Range are excluded from Liquidated Damages. The Owner will use the 
Existing Chillers until delivery of the New Chillers.  
 
The Chillers must remain in operation at all times. 
 
HVAC for the Training Academy and Property & Evidence must be in operation at all times during 
the Construction. 
 

2. Phase 1 of the work is comprised of all work in and above the firing range.  That work is to be 
completed in the first 6 months of the job to allow that area to be opened to deputies. 

 
6. Important Dates: 
 

A. Pre-Bid Meeting: Thursday, June 29, 2023 at 10:00 a.m. CDT 
 
This is a Mandatory Pre-Bid. 
 
Sign-in on the Sign-In Sheet. 
 
Write legibly. 
 

B. Last Day for Questions: Monday, July 3, 2023 (10 working days prior to bid) at 2:00 p.m. CDT 
 
These are Hard Deadlines. 
 
Questions submitted after these Dates will not be answered. 
 

C. Last Day for Substitution Requests: Thursday, July 6, 2023 (7 working days prior to bid) at 2:00 p.m. 
CDT 

 
D. Last Day for Addenda: Wednesday, July 12, 2023 (72 hours prior to bid – excluding weekends and 

holidays) at 2:00 p.m. CDT 
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E. Bid Date: Monday, July 17, 2023 at 2:00 p.m. CDT at JPSO, 1233 Westbank Expressway, @nd Floor 

Conference Room, Harvey, LA 70058 
 

Bids may be Submitted either Hand-Delivered or Electronically. 
 
Fill-In all required Information completely.  
 
See Instructions to Bidders in the Specifications. 

7. Status of Permits: 
 

A. State Fire Marshal: Applied For 
 

B. Jefferson Parish Safety and Permits: Applied For 
 
There will be a Walk-Thru following the Pre-Bid Meeting today.  
 
A Ladder is available to get onto the Roof. 

 
8. Questions: 
  
 

Question:  What is the Existing Construction of the Membrane Roof? 
 

Answer: The Existing Membrane Roof Deck is Light-Weight Concrete over Metal Roof Deck on 
Steel Joists. Cut through the Existing Membrane Roof to expose the Existing Steel Joists 
for attachment of the New Roof Structure. Seal all Penetrations with Spray-Foam 
Insulation. 

  
 
 Question:  Are there detailed Welding Specs? 
 
 Answer:  Yes. Welding Specifications are in the Project Manual. 
 
 

Question:  Are the Existing Clips from the Existing Retro-Fit Roof to the Steel Joists f required to be 
completely removed and Waterproofed? 

 
Answer: Clips may remain if they do not interfere with the New Construction. Temporary 

Waterproofing is required. 
 
 
Question: Are there Existing Photos available to the Bidders? 
 
Answer: There is Drone Footage that can be made available to the Bidders on “Drop-Box.” 
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Question: Will Protection be required? 

Answer: Provide Protection at the end of each Work Day and during Rain Events. 
 
 
Question: What is the Budget? 
 
Answer: The Budget is between $5 to $6 million. 
 
 
Pre-Bid Meeting Adjourned. 
 
 
Job Site Walk-Thru 
 

Property & Evidence Warehouse: 
 
 Contents stored in the Property & Evidence Warehouse was Reviewed. 
 
 A Fire Watch is required during Welding Operations. 
 
 Protect Contents with Tarps, and with Welding Blankets during Welding Operations. 
 
 The Property & Evidence Warehouse is a Restricted Area. Coordinate Access with JPSO. 
  
Washroom: 
 
 Area for the Washroom was Reviewed. 
 
 Existing Aluminum Storefront to be demo’d, and New Brick Infill was Reviewed. 
  
 There is an additional Damaged Column that will be addressed by Addendum. 

   
SWAT Training & Warehouse: 

 
   Contents store in the SWAT Warehouse was Reviewed. 
 
  Boiler Room: 
 

Existing Boiler Room Reviewed. 
 
  Firing Range Office Area: 
 
   Existing Office Area Reviewed. 
 

Demo Minor Wood Stud Walls, Plywood Decking, complete (Shown on Drawings). 
 
Gypsum Board is removed 2’ above the existing floor to be replaced, and re-finished. 
 



JEFFERSON PARISH SHERIFF’S OFFICE  JPSO  BID NO. 23-JULY-1701 
WAREHOUSE TORNADO REPAIRS   
1801 WESTBANK EXPRESSWAY    
HARVEY, LOUISIANA 70058           PRE-BID MEETING AGENDA 

   
  PAGE  6  

Existing Light Fixtures Reviewed. 
 
Existing Suspended Acoustical Ceiling Tile has been removed, and to be replaced.  
 
Existing Suspended Ceiling Grid to Remain. 
 
Demo all Obsolete 12’ Long Fluorescent Fixtures mounted to the underside of the Existing 
Metal Roof Deck complete. (Note: These Fixtures are Energized.) 

 
  Firing Range: 
 

Baffles Reviewed. Sandblast, and Chemically remove all Rust, all Columns and Other 
Steel. Re-Finish with New Painted Finish. Protect the Existing Floor Finish when 
Sanblasting. 
 
Replace Plywood and 2X Wood Blocking on Baffles complete (currently Not In Scope of 
Work). This will be issued by Addendum. 
 
No work on the Existing Floors is currently in the Scope of Work. 
 

  Exterior: 
 
   Mechanical Equipment Yard: 
 
    Existing Chillers Reviewed. 
 
   Roof: 
 
    Ladder to Roof Provided for Bidders. 
 
  Other: 
 

Option for Connection to Steel Joists such as Bolted Connections, in lieu of Welded 
Connections, will be considered. 

 
 Proposals to be Reviewed and Approved by the Structural Engineer. 
 
Will be addressed by Addendum.  

 
Testing: 

 
    All required Testing “By Owner.”  
 

Testing will be addressed by Addendum. 
 
 End of Job Site Walk-Thru  
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SECTION 099653 – ELASTOMERIC COATINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes surface preparation and application of elastomeric coatings to the following 
exterior substrates: 
1. Stucco. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 
1. Indicate VOC content. 

B. Samples for Initial Selection: For each type of acrylic / elastomeric coating. 

C. Samples for Verification: For each type of acrylic / elastomeric coating indicated and in each 
color and gloss. 

1. Submit Samples on same type of substrate as that to receive application, 8 inches (200-
mm) square. 

2. Apply coats on Samples in steps to show each separate coat, including primers and block 
fillers as applicable. 

3. Label each coat of each Sample. 
4. Label each Sample for location and application area. 

D. Product List: Cross-reference to paint system and locations of application areas. Use same 
designations indicated on Drawings and in schedules. Include color designations. 

1.4 MAINTENANCE MATERIAL SUBMITTALS 

A. Furnish extra materials that match products installed and that are packaged with protective 
covering for storage and identified with labels describing contents. 

1. Quantity: Furnish an additional 5 percent but not less than 1 gal. (3.8 L) of each material, 
color, and texture applied. 
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1.5 QUALITY ASSURANCE 

A. Mockups: Apply mockups of each paint system indicated and each color and finish selected to 
verify preliminary selections made under Sample submittals and to demonstrate aesthetic effects 
and set quality standards for materials and execution. 

1. Architect will select one surface to represent surfaces and conditions for application of 
each paint system. 

a. Vertical and Horizontal Surfaces: Provide samples of at least 100 sq. ft (9 sq. m). 
b. Other Items: Architect will designate items or areas required. 

2. Final approval of color selections will be based on mockups. 

a. If preliminary color selections are not approved, apply additional mockups of 
additional colors selected by Architect at no added cost to Owner. 

3. Approval of mockups does not constitute approval of deviations from the Contract 
Documents contained in mockups unless Architect specifically approves such deviations 
in writing. 

 
4. Subject to compliance with requirements, approved mockups may become part of the 

completed Work if undisturbed at time of Substantial Completion. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient 
temperatures continuously maintained at not less than 45 deg F (7 deg C). 

1. Maintain containers in clean condition, free of foreign materials and residue. 
2. Remove rags and waste from storage areas daily. 

1.7 FIELD CONDITIONS 

A. Apply coatings only when temperature of surfaces to be coated and ambient air temperatures are 
between 50 and 90 deg F (10 and 32 deg C) unless otherwise permitted by manufacturer's 
written instructions. 

B. Do not apply coatings in snow, rain, fog, or mist; when relative humidity exceeds 85 percent; at 
temperatures less than 5 deg F (3 deg C) above the dew point; or to damp or wet surfaces. 

C. Allow wet surfaces to dry thoroughly and attain temperature and conditions specified before 
starting or continuing coating operation. 
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1.8 WARRANTY 

A. Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair or 
replace acrylic / elastomeric coatings that fail within specified warranty period. 

1. Failures include, but are not limited to, the following: 

a. Water penetration through the coating. 
b. Deterioration of coating beyond normal weathering. 

2. Warranty Period: Ten (10) years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Basis of Design: Sealmark #2300 Restoration Coating. 

B. Prior Approved Equal. 

2.2 MATERIALS 

A. MPI Standards: Products shall comply with MPI standards indicated and shall be listed in its 
"MPI Approved Products List." 

B. Moisture-Vapor Transmission: Average Perm Rating 1.57 based on testing according to 
ASTM E - 96. 

C. Material Compatibility: 

1. Materials for use within each paint system shall be compatible with one another and 
substrates indicated, under conditions of service and application as demonstrated by 
manufacturer, based on testing and field experience. 

2. For each coat in a paint system, products shall be recommended in writing by 
manufacturers of topcoat for use in paint system and on substrate indicated. 

D. Colors: As selected by Architect from manufacturer's full range 

E. Crack Fillers: Elastomeric coating manufacturer's recommended, factory-formulated crack 
fillers or sealants, including crack filler primers, compatible with substrate and other materials 
indicated. 

F. Primer: Elastomeric coating manufacturer's recommended, factory-formulated, alkali-resistant 
primer compatible with substrate and other materials indicated.  Basis of Design Sealmark 
#2000 Primer. 

http://www.specagent.com/LookUp/?ulid=11693&mf=04&src=wd
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with manufacturer's 
requirements for maximum moisture content, alkalinity, and other conditions affecting 
performance of work. 

B. Begin coating only when moisture content of substrate is 12 percent or less when measured with 
an electronic moisture meter. 

C. Verify that substrate is within the range of alkalinity recommended by manufacturer. 

D. Verify suitability of substrates, including surface conditions and compatibility with existing 
finishes and primers. 

E. Begin coating application only after unsatisfactory conditions have been corrected and surfaces 
are dry. 

3.2 PREPARATION 

A. Comply with manufacturer's written instructions applicable to substrates and coating systems 
indicated. 

B. Remove hardware and hardware accessories, plates, machined surfaces, light fixtures, and 
similar items already installed that are not to be coated. 

1. After completing coating operations, use workers skilled in the trades involved to 
reinstall items that were removed. Remove surface-applied protection if any. 

C. Clean substrates of substances that could impair bond of coatings, including dirt, oil, grease, and 
incompatible paints and encapsulants. Do not coat surfaces if moisture content or alkalinity of 
surfaces to be coated exceeds that permitted in manufacturer's written instructions. 

1. Remove incompatible primers and reprime substrate with compatible primers as required 
to produce coating systems indicated. 

2. Perform cleaning and coating application so dust and other contaminants from cleaning 
process will not fall on wet, newly coated surfaces. 

D. Crack Repair: Fill cracks according to manufacturer's written instructions before coating 
surfaces. 

3.3 APPLICATION 

A. Apply acrylic / elastomeric coatings according to manufacturer's written instructions. 

1. Use equipment and techniques best suited for substrate and type of material being 
applied. 
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2. Coat surfaces behind movable items the same as similar exposed surfaces. 
3. Apply each coat separately according to manufacturer's written instructions. 

B. Primers: Apply at a rate to ensure complete coverage. 

C. Elastomeric Finish Coat(s): The minimum coverage rate is 265 sq ft per gallon.  This should 
yield a 6 mil wet film thickness.  Two coats at the above coverage rate in conjunction with the 
#2000 Primer are required.. 

D. Tint each undercoat a lighter shade to facilitate identification of each coat if multiple coats of 
same material are to be applied. Tint undercoats similar to color of topcoat, but provide 
sufficient difference in shade of undercoats to distinguish each separate coat. 

E. If undercoats or other conditions show through topcoat, apply additional coats until cured film 
has a uniform finish, color, and appearance. 

F. Apply coatings to produce surface films without cloudiness, spotting, holidays, laps, brush 
marks, roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines 
and color breaks. 

G. Apply coatings to prepared surfaces as soon as practicable after preparation and before 
subsequent surface soiling or deterioration. 

H. Spray Application: Use spray equipment for application only when permitted by authorities 
having jurisdiction. Wherever spray application is used, do not double back with spray 
equipment to build up film thickness of two coats in one pass. 

3.4 CLEANING AND PROTECTION 

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from 
Project site. 

B. After completing coating application, clean spattered surfaces. Remove spattered coatings by 
washing, scraping, or other methods. Do not scratch or damage adjacent finished surfaces. 

C. Protect work of other trades against damage from coating application. Correct damage to work 
of other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and 
leave in an undamaged condition. 

D. At completion of construction activities, touch up and restore damaged or defaced coated 
surfaces. 

END OF SECTION 099653 
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Pre Bid Request for Information 

Submitted By: Tuna Construction, LLC 
 
 
 
 
 
 
 
 
 

1. General Conditions Article 1, Subparagraph 1.01 states reference and use of AIA A201-
2007. However AIA A201 was updated in 2017 which includes new defined terms and other 
provision changes. Please advise and clarify which AIA A201 version will be used for the 
administration of the Prime Contract Documents. Use the AIA A201-2007 as referenced for 
the defined terms listed in 1.01.  The 1996 edition of the General Conditions prepared by the 
Engineers Joint Contract Documents Committee provided in the specification will be used 
for the Contract Administration. 

 
2. General Conditions Article 3, Subparagraph 3.01, D states precedence of Contract 

Documents in the event of discrepancy. The order provided states “Specifications” precede 
the “Drawings”, however as noted and itemized below there are several discrepancies and 
omissions in the Specifications but “notations & references” only shown on the Drawings 
(example: concrete shown on drawings no specs for this division included; fire extinguisher 
referenced on drawings but no spec included; signage referenced on drawings but no 
specifications included). Fire Extinguishers and Signage will be owner supplied, there is no 
concrete required.  Delete the references to these sections. 

3. General Conditions Article 4, Subparagraph 4.06 references Hazardous 
Environmental Condition at Site, please clarify the following: 

a. Age of existing structure Approximately 65 years old. 
b. Copy of any/all previous hazardous material testing reports conducted on the building or 

elements of the building (insulation, tiles, adhesives, duct wrap, pipe wrap, etc).  No testing 
reports are available. 

c. Contractor is not licensed to identify or test “suspect” materials is there an allowance for this 
in the project or is Contractor to provide pricing?  Owner has an Environmental Testing 
Company on retainer if any suspect materials are encountered during construction he will call 
them out to test. 

4. General Conditions Article 6, Subparagraph 6.10 references taxes..Is the project Tax 
exempt? Please advise.  Yes, it is tax exempt. 
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5. Instructions to Bidders references Davis Bacon wage rates and certified payroll, please 
advise if this is a requirement.  This is not a requirement, delete this reference from the 
specifications. 

6. Are there any Unit Costs items? No. 
7. Due to storage of property & evidence what are the Security compliance requirements for 

the project??? Badging? Background checks? The only requirement is JPSO needs to have 
an employee present while work is taking place in the property and evidence storage.  
Coordinate all work in that area with JPSO. 

8. General Conditions Article12, Subparagraph 12.01, C, 1 – states “mutually acceptable 
fixed fee”, please clarify?? Also please reference Question #2 above. GC’s precede 
Specifications, are we to discuss and submit an OH & P for approval of follow the AIA A201 
%’s?? 
This is a fixed amount submitted in a Change Order proposal by the General Contractor.  O, H, 
& P will be discussed and submitted as a part of the Change order submittal. 
 

9. Sheet T1.3 Scope of Work, Demolition references “Phase 1” work in the firing range 
must be completed in the first 6 months of the job including roofing, int reno, hvac, and 
electrical, new chillers…Please confirm the following: 
 
a. A Phasing Plan is not referenced in Specifications please provide further information; As 

indicated in the drawings, this portion of the work should be done first withing the first 6 
months of the job to allow JPSO to occupy that area first. 

b. Sheet T1.3 notes states “no liquidated damages associated with delivering this chillers 
beyond the phase”…will a partial Substantial Completion be issued at the end of the 
phase? Yes With Final issued after chiller install (if applicable)? Yes 

c. Will Owner accept “Care, Custody & Control” of building with Substantial Completion 
for the install of the Chiller??? Yes, the owner will accept the building at Substantial 
Completion.  as Contractor will need to maintain Builder’s Risk & OCP policies to 
protect during chiller installation. 

 
10. The structural steel specification includes AISC certification. Can this qualification be 

waived? Please advise.  See attached letter from Robert Bouchon. 
11. Will a materials testing lab be required on this project. Is so, who is responsible for 

selecting and paying for testing services? Please advise. Yes, owner will provide. 
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12. Sheet T1.3 / Demolition / note 1 states that the new chillers will not be installed until they 
are available and will not be subject to any liquidated damages for the work. We can only 
locate this note in the drawings and not in the project manual. Please confirm that this is 
accurate, and that substantial completion can be granted without receipt and installation of 
the two new chillers. Please advise. This is correct. 

13. Sheet T1.3 / Demolition / note 6 states to cut the gyp board to 2’ above finished floor. At 
the site visit it looked that most of this scope was done by a remediation subcontractor. 
Can a plan be issued to identify how much of this scope is remaining? 

 
All existing walls in the Administrative Area are already cut to 2’ above the finished floor by 
the Mitigation Contractor. The Scope of Work includes replacing 2’ of Gypsum Board 
above the Finish Floor, and Refinishing the Full-Height of the Walls with new Painted 
Finish. 

 
a. Provide copies of any testing reports and clearances. 

There are no testing reports or clearances, the building was dried within hours after the 
tornado event.  The following link has all information of the remediation contractor’s work: 

 
https://www.dropbox.com/sh/gspgkb8o4draia9/AACmjKv4Qh3mGz387dG6uzSCa?dl=0 

 
14. Sheet T1.3 / Renovation / note 4 states that all exterior precast concrete panels need to be 

recoated with elastomeric coating. This coating is not noted on the elevations. The 
drawing sheets only call for recaulking the joints between panels. Please confirm that the 
coating is required and if so, please provide a Specification for elastomeric coating. 

 
All Pre-Cast Concrete Walls Panels are required to be prepared and Re-Coated with New 
Elastomeric Coating. 
 
Re-Caulk all Joints in Pre-Cast Wall Panels with Polyurethane Sealant. 

 
 

15. Sheet T1.3 / Renovation / note 5 states to remove existing canopy, post, canopy 
footings, bollards and bollard footings. Are there details of the existing paving to be 
replaced? Specifications? 
 

https://www.dropbox.com/sh/gspgkb8o4draia9/AACmjKv4Qh3mGz387dG6uzSCa?dl=0


Jefferson Parish Sheriff’s Office Warehouse Tornado Repairs 
JP Bid No: 23-JULY – 1701 

Bid Date: 07/17/2023 
Page 4 

 

No Existing Drawings are available.  The existing paving is asphalt paving.  
Bollards are 8”X8”X 42” High and are spaced 62” center to center. 
Spacing of Canopy Posts are 4”X4” Tubes, spaced 12’ center to center. VOJ in Field. 
 

16. Sheet T1.3 / Renovation / note 6 states to restripe misc. portions of the parking lot. 
Please provide more detail of this scope and a Specification for the striping. 
 
New Scope of Work for Striping is shown on Sheet A-1.1. Provide for Striping 11 New 
Parking Spaces and 11 New Pre-Cast Wheel Stops.  
 

17. Has the parish engaged a firm to perform a hazardous materials survey on the property 
prior to the solicitation of this project? If so, can this be issued via addendum? If not does 
the parish plan to have one performed? Please advise. 

 
There are no Testing Reports or Clearances available.  Owner has an Environmental Testing 
Company on retainer if any suspect materials are encountered during construction he will call 
them out to test. 
 

18. Sheet A 7.2 denotes for the GC to replace existing column and column cover. Can more 
detail be provided for pricing purposes? Please advise. 

 
See Detail 3/A-3.3 and attached letter from Robert Bouchon. 

 
19. The project specification includes fire suppression. The only note we can locate pertaining 

to sprinkler is found on sheet M2 “Rework / add sprinkler heads and piping within this 
area as required to suit new partitions, ceiling, lights and ceiling devices”. Is this the only 
area where sprinkler work is required? Is the current system active? Can more information 
be provided pertaining to the current system installed, riser locations etc. Please advise. 
 
The Sprinkler System is Active. The design intent is for the contractor to modify the 
existing sprinkler system only to suit changes made to the floor plan as part of the 
renovation. Contractor shall investigate the existing sprinkler system to determine the 
extent of work required. 
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20. Sheet A7.2 finish schedule for the firing range notes floor finishes as existing and base 
as “Vinyl”. Are we to provide all new vinyl base in this area? 

 
Yes. There is no Existing Gypsum Board on the Walls to 2’ Above the Finished Floor. 
See Response to Question 3 above. 

 
21. The drawings show a new window at the receptionist area; please provide a specification. 

 
See Details 1/A-7.5 and 7, 8, 9/A-7.6. 
Receptionist’s Window shall be Knape & Vogt Roll-Ezy Ball Bearing Track, or approved equal 
(as indicated on Details 7, 8, and 9/A-7.6). 
Patterned Glass is specified in Section 088000, 3.8 Glass Type GL-1, Fully Tempered Binswanger 
Cross Reeded. Provide minimum 4mm thickness. 
 

22. Sheet A 12.1 shows a free-standing bench in the restrooms. This is not listed in the division 
10 specifications. Are these items Owner furnished, and owner installed? Please advise. 

 
Bench Tops: Bench Tops are specified in Section 102116.19, 2.4 Accessories, D, with Solid 
Phenolic Top.  
 
Bench Pedestals: Bench Pedestals shown on Drawings are based on Global Industrial 
Trapezoid Legs for Plastic Locker Room Bench, or equal, Stainless Steel, 2–Inch Diameter X 
16.25” High Trapezoid Stainless Steel Pedestal. Provide All Stainless Steel Anchors and 
Mounting Bolts into Floor. Provide Manufacturer’s Standard 15-year Warranty. 

 
23. Sheet A 12.1 notes a handicapped sign on handicapped toilet stalls. Are there other interior 

architectural signs in this project? A signage schedule was not included nor was a 
specification section for signage. Please advise. 

 
Provide Handicapped Sign of each Handicapped Toilet Stall Door as shown. 

 
Owner will provide all other Signage. 

 
24. Who is responsible for the purchase and installation of the clothes washer/dryers? 

Please advise. 
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Laundry Centers as shown as “NIC” (Not in Contract) on Sheet A-2.3. Owner will 
provide Laundry Centers.  
 
(“Chairs” also shown on Sheet A-2.3 are also “NIC.”) 

 
25. The architectural drawings have noted fire extinguishers. Are the fire extinguishers existing 

or are these indicating that new extinguishers will need to be provided by the bidding GC? 
Please advise. 
 
Re-locate one Existing Fire Extinguisher Cabinet in wall at the Firing Range as shown on 
Sheet A-2.2, Scope of Work, Note 4, at location where directed by Architect. 
 
All other fire Extinguishers are existing or will be provided by Owner. 
 

26. Sheet A4.1 shows the exterior letter signage on the façade. This is noted as “new”. 
No specification or information on makeup or size is provided. Please provide 
additional information. 

 
Omit Notation on Detail 4/G-4.1 “EXISTING SIGNAGE, TYP.” “PATRICK F. TAYLOR FIRING 
RANGE.” Existing Signage cannot be located. 
 
Omit Notation on Detail 4/A-4.1 “NEW DIMENSIONAL LETTER SIGNAGE, TYP., indicated 
“PATRICK F. TAYLOR FIRING RANGE.”  
 
Owner will provide New Dimensional Signage. 

 
27. Please provide the manufacturer’s name for the current range equipment system and 

as follows: 
 
a. Is the current range system under warranty or a maintenance agreement? Please 

provide details of the system and guarantees for review. 
 

The Existing Range Equipment is not under Warranty.  It will be replaced by the 
owner with new equipment under a separate contract. 
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The Scope of Work includes Sandblasting and Chemical Removal of all Rust of the 
existing painted Finish from all Metal Surfaces, Replacement of the Acoustical Tiles, 
and Finish Painting by the General Contractor. 

 
b. It would appear that some of this equipment will need to be taken down to 

accommodate the sandblasting, is this to be performed by the Range System 
manufacturer prior to the work of this contract as it is a highly specialized system? 
 
General Contractor to remove and discard any existing Range System rails or 
equipment required to sandblast metal surfaces.  Contractor to remove and replace all 
Plywood and 2X Wood Sub-Structure on the Existing Baffles to access the metal 
surfaces.  

 
Thank You.  
 
Respectfully,  
 
Patrick Rownd 
TUNA CONSTRUCTION 



 

 

Robert A. Bouchon            July 11, 2023 
Consulting Engineer, LLC 

 
---------------------------------------------------------------------------------------------------------------------------- 

 

 

JPSO – Warehouse Tornado Repairs 

1801 West Bank Expressway 

 
Structural Addendum Items 
 

1) The connection at the base of all new 4” pipe stub columns shall be revised from 

field welded to field bolted. See attached Detail SK1. Holes shall be field drilled 

into the top flange of the existing steel beams to accept the new base plates.  

 

2) The AISC Certification requirements in Spec Section 051200 shall be waived and 

replaced with the requirement that the steel fabricator and erector has at least  

20 years experience in projects of similar size and scope. 

 

3) There is currently a missing column at Line 2J. A 5x5x ¼ tube column shall be 

added at this location. See attached Detail SK2. 

 

4) The existing damaged column at Line 8H shall be removed and replaced. See 

attached Detail SK3. The GC shall provide temporary shoring as needed. 

 

 

 

 

End of Addendum Items 
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Industrial
Louvers, Inc.

ilinfo@IndustrialLouvers.com
www.IndustrialLouvers.com

Tel: 763.972.2981  |  Fax:  763.972.2911
511 South 7th Street, Delano MN 55328

MODEL 653XPDC
STANDARD CONSTRUCTION

Material:  Extruded Aluminum 6063-T6
Frame:  6" (152 mm) Deep, 0.081" / 0.125" (2.1 / 3.2 mm) Wall Thickness
Blade:  6" (152 mm) Deep, 0.081" (2.1 mm) Wall Thickness
Blade Spacing:  4.25" (108.0 mm) On Center

OPTIONAL ACCESSORIES
Bird Screen - 1/2" x 0.063" Flattened Expanded Aluminum
Insect Screen - 18 x 14 Mesh Charcoal Aluminum
Sill Flashing
Insulated & Non-Insulated Blank Off Panels
Flanged & Glazing Frames

FINISHES
2-Coat Fluoropolymer:  Fluropon Pure   70% PVDF (AAMA 2605)*

Anodic Finishes:  Class I & Class II, Clear & Bronze Spectrum
Prime Coat:  Recommended When Field Painting

*Fluropon Pure   is Living Building Challenge Red List Free

R

3-Coat Fluoropolymer:  Fluropon Pure   70% PVDF (AAMA 2605)*R

*Custom Colors Available

R

Visible Mullions

SUGGESTED SPECIFICATIONS
General:  Furnish and install where indicated on drawings
6" (152 mm) Impact Resistant Louver Model 653XPDC as
manufactured by Industrial Louvers, Inc. Delano, MN.
Material:  Extruded aluminum frames and blades shall be
one piece 6063-T6 alloy, designed to collect and drain
water to the exterior at the sill by means of integral gutters
in the blades and jamb frames.  Bottom and top frame shall
have a material thickness of 0.081" (2.1 mm).  Side frame
shall have a material thickness of 0.125" (3.2 mm).  Fixed
blades shall have a material thickness of 0.081" (2.1 mm).
Frames and blades shall be joined by stainless steel
fasteners, and frame will be caulked to prevent water
penetration to interior wall construction.

REV: MARCH 2019

Invisible Mullions for Continuous Blade Appearance
Hinged Access Panels

NOA 21-0203.05
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Louvers, Inc.

ilinfo@IndustrialLouvers.com
www.IndustrialLouvers.com

Tel: 763.972.2981  |  Fax:  763.972.2911
511 South 7th Street, Delano MN 55328

MODEL 653XPDC

Free Area = 8.77 ft² (54.8%)

Air Flow @ ΔP of 0.15" Water = 964 fpm / 8484 cfm
*All Ratings Based on 48" x 48" Test Specimen

Beginning of Water Penetration = 1193 fpm / 10,462 cfm

AIR PERFORMANCE

REV: MARCH 2019

PERFORMANCE

Data Corrected to Standard Air Density.  Tested Per Figure 5.5

Industrial Louvers, Inc. certifies that the Model
653XPDC shown herein is licensed to bear the
AMCA Seal.  The ratings shown are based on
tests and procedures performed in accordance
with AMCA Publication 511 and comply with the
requirements of the AMCA Certified Ratings
Program.  The AMCA Certified Ratings Seal
applies to air performance ratings and water
penetration ratings.
    2019 Industrial Louvers.  All rights reserved.C
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30.01

2.35
6.01
9.67
13.34
17.90
21.56
25.22
28.89
32.55
36.21

Effects of blade stiffeners or additional bracing has not been considered.
Effects of screen or other accessories has not been considered.
Contact Industrial Louvers for free area of other sizes.

10.76 ft² = 1 m²
1 in = 25.4 mm

FREE AREA (ft²)

TAS-202 Uniform Static Pressure
TAS-201 Large Missile Impact

TAS-203 Cyclic Pressure

STRUCTURAL AND IMPACT TESTING



www.IndustrialLouvers.com

511 South 7th Street

Delano, MN 55328

763-972-2981

Installation Instructions

for

Horizontal Blade Louvers

Note:

- The information included in the submittal drawing package shall supersede any information included in these installation

instructions.  Fastener type, size, and quantity shall be dictated by the submittals.  It is the responsibility of the installer to follow all

building codes and comply with all safety regulations.

- These installation instructions are intended to cover basic louver installation processes.  Various surrounding conditions may

require a specialized anchorage solution in which case the Industrial Louvers prepared shop drawings should be referenced for

installation guidance.

- These installation instructions do not depict louver accessories such as screen or blank off panels.  The installation process is

similar regardless of accessory type.

- Anchors into substrate are not supplied unless noted otherwise.  The installer is responsible for supplying appropriate anchors.

- The product depicted in these installation instructions may not match the product supplied, however the installation process is the

same.
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Definitions / Abbreviations

-Blade

The component used to fill the louver area.

-Flashing

Formed metal, peel and stick, or fluid applied membrane intended to divert water to desired

location.

-Frame

The component(s) making up the perimeter of the louver.

-HWH

Hex Washer Head

-IVM

Invisible Vertical Mullion.  Structural members are located behind blades to provide an

uninterrupted monolithic assembly.

-Jamb

The left or right side of the louver assembly.

-SM

Sheet Metal.

-VVM

Visible Vertical Mullion.  Side frames serve as structural members and are in line with the

blades.  Vertical battens are utilized to cover mullions which produce vertical bands within the

louver assembly.
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Louver Assembly Overview

JAMB ANCHORAGE:  PAGES 5-6

INTERIOR EXTERIOR

IVM ANCHORAGE:  PAGES 7-9

VVM ANCHORAGE:  PAGES 10-11

FLASHING INSTALLATION:  PAGE 4
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Sill Flashing Installation

1.  Inspect opening.  Repair any damaged or unsound substrate before

proceeding.

2.  Apply sealant to opening as necessary to prevent water infiltration

between opening and flashing.

3.  Set flashing into opening.

4.  Set splice cover in a bed of sealant at all sill flashing splice locations.

5.  Complete opening preparation by installing additional flashing and

sealant as warranted by the wall construction.

SPLICE COVER

FLASHING

FLASHING

Note:

Flashing is not supplied with all louvers.  Flashing installation may be

omitted, however the opening shall still be properly prepared prior to

proceeding.

INTERIOR
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Clip Angle Installation At Jamb

1.  Determine in/out location of clip angles.

2.  Mark in/out location of clip angles near top and bottom of opening.

3.  Snap line between marks made in Step 2.

4.  Mark vertical location of clip angles according to Industrial Louvers

prepared shop drawings.

CLIP ANGLE (HAR9110)

ANCHOR AS REQUIRED

LOUVER UNIT ASSEMBLY

- Consider depth of louver system and any offset required from face of

building to face of louver.

5.  Drill pilot holes for anchors.

- Consult anchor manufacturer's product data for proper substrate

preparation.

- Use clip angles as a template.

6.  Install anchors per anchor manufacturer's recommendations.
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Louver Unit Installation At Jamb

1.  Place louver unit assembly into position.

2.  Drill 3/16" diameter pilot holes in louver frame for #12 HWH SM Screws.

3.  Fasten louver to clip angles with #12 HWH SM Screws (FAS5135).

4.  Repeat steps 2-3 for each clip angle.

CLIP ANGLE (HAR9110)

LOUVER UNIT ASSEMBLY

#12 HWH SM SCREW (FAS5135)
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Gasket Tape Installation

LOUVER UNIT ASSEMBLY

GASKET TAPE

LOUVER UNIT ASSEMBLY

1.  Position first louver unit assembly as required.

- The first louver unit assembly will already be partially installed and in

place if units are installed from the end and you are working left to right

or right to left.

- Use shims, clamps, etc. to temporarily hold louver assembly in place.

2.  Unroll gasket tape and remove protective film to expose sticky surface.

3.  Install gasket tape to vertical support just behind louver blades.

4.  Position second louver unit assembly as required.

- Hold approximately 1/8" gap between louver assemblies.  Gap may be

adjusted slightly to account for manufacturing tolerances and/or

variations in field conditions.

5.  Anchor louver assemblies as shown on Page 8.

- Only one piece of gasket tape is required at each mullion.
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Clip Angle Installation At IVM

ANCHORS AS REQUIRED

3/8" DIA. THRU BOLT

CLIP ANGLE (HAR9136)

1/4" DIA. THRU BOLT

1.  Drill clearance holes for thru bolts which are used to fasten the clip

angles to the vertical supports.

VERTICAL SUPPORT

- Use clip angles as a template.

4.  Fasten clip angles to vertical supports with supplied thru bolts.

5.  Repeat steps 1-4 at top of louver.

6.  Mark location of all through bolts for vertical support bracing purposes

per the Industrial Louvers prepared shop drawings.

7.  Drill 5/16" diameter clearance hole through both vertical supports at each

location marked in step 6.

8.  Install 1/4" diameter bolts through vertical supports.

2.  Drill pilot holes for anchors.

- Consult anchor manufacturer's product data for proper substrate

preparation.

-Use clip angles as a template.

3.  Install anchors per anchor manufacturer's recommendations.

- All penetrations in sill flashing shall be properly sealed.
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Bottom Frame Splice Cover Installation

1.  Set splice cover in a bed of sealant at all IVM locations.

BOTTOM FRAME SPLICE COVER
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Mullion Cover Installation

LOUVER UNIT ASSEMBLY

I-SLIP MULLION COVER

LOUVER UNIT ASSEMBLY

1.  Position first louver unit assembly as required.

- The first louver unit assembly will already be partially installed and in

place if units are installed from the end and you are working left to right

or right to left.

- Use shims, clamps, etc. to temporarily hold louver assembly in place.

2.  Install I-Slip mullion cover onto first louver unit assembly.

3.  Position second louver unit assembly as required.

- Position notched end of mullion cover at bottom of louver to avoid

interference with bottom frame.

- It is not required to fasten the I-Slip mullion cover to either louver units.

- Hold approximately 1/4" gap between louver assemblies.  Gap may be

adjusted slightly to account for manufacturing tolerances and/or

variations in field conditions.

4.  Anchor louver assemblies as shown on Page 11.
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Clip Angle Installation At VVM

ANCHORS AS REQUIRED

CLIP ANGLE (HAR9124)

#12 HWH SM SCREW (FAS5135)

1.  Drill pilot holes for anchors.

- Consult anchor manufacturer's product data for proper substrate

preparation.

2.  Install anchors per anchor manufacturer's recommendations.

3.  Drill 3/16" diameter pilot holes in louver frame for #12 HWH SM Screws.

4.  Fasten louver to clip angles with #12 HWH SM Screws (FAS5135).

5.  Repeat steps 1-4 at top of louver.

- All penetrations in sill flashing shall be properly sealed.

Note:

Due to surrounding conditions and/or shape of sill flashing it may be

necessary to install clip angles to louver prior to installing anchors.



BACKER ROD

SEALANT
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Weather Proofing

1.  Insert backer rod into space between louver and surrounding conditions.

2.  Apply sealant between louver and surrounding conditions.

- Ensure sealant is bonded to surrounding substrate as well as the

louver.

Note:

Water must be allowed to weep to the exterior at louver sill.  Do not

completely seal space between sill flashing and louver bottom frame.



 

Limited Warranty 
 

 1.  Limited Warranty.  Industrial Louvers, Inc. (“ILI”) warrants to the original owner (“Owner”) of 
the property at which the product manufactured by ILI (the “Product”) is first installed that the Product will 
be free from defects in material and workmanship for a period of five (5) years from the date of substantial 
completion of the portion of the project to which the Product relates or within 90 days from the date that 
the Product is shipped from ILI’s facility, whichever occurs first.  In the event of a defect covered by this 
Limited Warranty, ILI will, at ILI’s option, (a) replace or repair the defective Product, or (b) refund the 
purchase price of the defective Product actually paid to ILI for the Product.  
 
 2.  Warranty Procedure.  In order to recover under this Limited Warranty, ILI must receive a 
written warranty claim no later than thirty (30) days after the expiration of the warranty period specifically 
identifying the claimed defect together with pictures of the claimed defect.  If the Product is determined by 
ILI to be covered by this Limited Warranty, ILI, at ILI’s expense, will provide Owner the remedy chosen by 
ILI within ninety (90) days after receipt of the warranty claim.  If a warranty claim is made but warranty 
coverage does not apply, Owner will be liable for the charges incurred in connection with investigating the 
warranty claim.  Prior to processing Owner’s warranty claim, ILI may require Owner to sign ILI’s 
agreement obligating Owner to pay such charges.  The terms and limitations of this Limited Warranty 
apply to all Product repaired or replaced under this Limited Warranty for a term equal to the balance of 
the warranty remaining on the original Product. 
 
 3.  Exclusions From Limited Warranty.  This Limited Warranty does not cover Product abused, 
misused, altered, modified, not used in the intended manner, not properly stored, installed or maintained, 
damaged by settlement or movement of underlying structures, and any defect or damage not the result of 
an act or omission of ILI.  This Limited Warranty is void if ILI did not receive payment for the Product 
when payment was due. 
 
 4.  Limited Remedies.  EXCEPT WITH RESPECT TO ANY OTHER EXPRESS WARRANTY 
GRANTED BY ILI IN WRITING, THE LIMITED WARRANTY AND REMEDIES SET FORTH HEREIN ARE 
THE EXCLUSIVE WARRANTY AND REMEDIES AVAILABLE FOR BREACH OF WARRANTY.  ILI 
SHALL NOT HAVE ANY LIABILITY FOR INCIDENTAL, CONSEQUENTIAL OR SPECIAL DAMAGES OF 
ANY DESCRIPTION, WHETHER ARISING OUT OF WARRANTY (INCLUDING ANY IMPLIED 
WARRANTIES) OR ANY OTHER CONTRACT, NEGLIGENCE OR OTHER TORT, OR OTHERWISE.  
Any efforts by ILI beyond the obligations provided for in this Limited Warranty will not in any way enlarge, 
extend or otherwise change the Limited Warranty, remedies or limitations stated in this Limited Warranty.  
In no event will ILI’s liability to Owner or any other person or entity exceed the price paid to ILI for the 
Product.  Some states do not allow the exclusion or limitation of incidental or consequential damages, so 
the above limitation and exclusion may not apply to you. 
 
 5.  Disclaimers.  TO THE EXTENT PERMITTED BY LAW, ALL EXPRESS AND IMPLIED 
WARRANTIES (INCLUDING IMPLIED WARRANTIES OF MERCHANTABILITY, FITNESS FOR A 
PARTICULAR PURPOSE AND NON-INFRINGEMENT) OTHER THAN THE EXPRESS LIMITED 
WARRANTY SET FORTH ABOVE ARE EXPRESSLY DISCLAIMED AND UPON THE EXPIRATION OF 
THE ABOVE STATED LIMITED WARRANTY PERIOD, ANY AND ALL SUCH IMPLIED WARRANTIES 
ARE DISCLAIMED.  Some states do not allow limitation on how long an implied warranty lasts, so the 
above limitation may not apply to Owner. 
 
This warranty gives owner specific legal rights and owner may also have other rights, which vary from 
state to state. 
 
If you have questions about this Limited Warranty or to make a warranty claim, contact ILI at: 
    Industrial Louvers, Inc. 
    511 7th Street S. 
    Delano, MN 55328 
    Attn:  Warranty Manager 
 





vertafinishing.com

Color Selections
Verta proudly uses the Sherwin-Williams® Fluropon® Pure line of coatings 
as its standard finish. This formulation is available in thousands of custom-
matched colors. Most colors are achieved with a two-coat, single bake 
process. Some colors may require additional coats or processing. Please 
contact Verta for information about specific colors.

About Sherwin-Williams®  
Fluropon Pure
With significantly reduced hazardous materials, these coatings are 
formulated with material transparency and environmental impacts in 
mind. Fluropon Pure coatings offer opportunities to comply with material 
disclosure and optimization credits in LEED® V4 and comply with Red List 
Free requirements for Living Building Challenge projects. Verta is committed 
to sustainable practices on all the projects in which we participate, not just 
on those that require it. 

Fluropon Pure Specifications
• Meets or exceeds AAMA 2605, the highest standard available for

organic coatings on architectural aluminum extrusions and panels and is
reserved for products that require superior performance.

• Appropriate for building components designed for high-rise and
monumental structures.

• Appropriate for projects located in areas with intense sunlight, extreme
temperatures or high levels of atmospheric pollutants.

• Formulated without the use of PFOA, hexavalent chromium, cadmium,
lead and phthalates.

VERTA, INC. 
511 S. 7th Street • Delano, MN 55328
+1 763-972-7030 • info@vertafinishing.com
vertafinishing.com

Standard 
Polyvinylidene 
Fluoride (PVDF) 
Coating Colors

© 2020 Verta, Inc. All rights reserved.

Verta is the 
proud finisher 
for Industrial 
Louvers, Inc. 
products.



Standard Polyvinylidene Fluoride 
(PVDF) Coating Colors

Solid Colors Mica/Metallic Colors*

COLONIAL RED 
394A946FP

CHARCOAL 
392B651FP

BRANDYWINE 
394A735FP

MINT GREEN 
395B880FP

STONE WHITE 
391A454FP

SANDSTONE 
393X321FP

BONE WHITE 
391B803FP

CITYSCAPE 
392B869FP

GRAYISH 
392B4031FP

ALMOND 
397B1117FP

TILE RED 
394A572FP

HARTFORD GREEN 
395C196FP

DARK IVY 
395C1508FP

TEAL 
395A832FP

EVERGREEN 
395C903FP

HEMLOCK GREEN 
395C1966FP

PATINA GREEN 
395C1321FP

ELECTRIC BLUE 
396B1088FP

REX BLUE 
396B502FP

SKY BLUE 
396B5712FP

AWARD BLUE 
396B766FP

SIERRA TAN 
393B4397FP

EXTRA DARK BRONZE 
397B1820FP

MANSARD BROWN 
397C0247FP

SEAL BROWN 
397B036FP

DARK BRONZE 
397B791FP

MATTE BLACK 
398A1937FP

SEAWOLF BEIGE 
397F199FP

BEIGE 
393F061FP

ORIENTAL IVORY 
393A361FP

FASHION GRAY 
392A849FP

STATUARY BRONZE 
397F262FP

INTERSTATE GREEN 
395F081FP

BRICK RED 
394F146FP

BRIGHT WHITE 
391B9513FP

Vibrant Colors**

DRIFTWOOD 
399C9411FP

VANCOUVER COPPER 
399C9350FP

DARK BRONZE MICA 
399C8157FP

MEDIUM BRONZE 
399D0427FP

COPPER 
399C505FP

CHAMPAGNE METALLIC 
399C711FP

COSMIC GRAY 
399C9126FP

APPLE FIZZIE 
399B812FP

CHAMPAGNE PEARL 
399C245FP

HARVEST GOLD 
399C8787FP

WEST PEWTER MICA 
399C9753FP

SILVER 
399B697FP

MEDIUM GRAY 
399D7582FP

PEWTER 
399C1180FP

GRAY VELVET 
399D0508FP

PLATINUM 
399C7551FP

SUNLIGHTSILVER 
399D0280FP

SILVER METALLIC 
399C8897FP

BRIGHT SILVER 
399X440FP

SILVERSMITH 
399D0502FP

ANODIC CLEAR 
399C210 FP

NEON ORANGE 
384A3437P

BRIGHT RED 
SL4A625FP

EGGPLANT 
SL6A1169FP

YELLOW 
393B4927FP

GALACTIC DARKNESS 
SL4A625FP

*Mica/Metallic Colors: Most colors are
achieved with a standard two-coat,
single bake process. Some colors may
require additional coats or processing.

**Vibrant Colors: Colors shown are eligible for our full 20-year warranty.  
Some vibrant and exotic colors carry a warranty for adhesion only.

Please note that on-screen colors will not match actual finishes. 
When making a final color selection, please request a hard copy 
of our finish guide or samples of color chips.
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NOTES:

1. DIMENSIONS AR FROM STUD TO STUD UNLESS
INDICATED OTHERWISE.

2. VERIFY DIMENSIONS, CLEARANCES, AND
CONFIGURATIONS IN FIELD FOR THE
OVERHEAD COILING DOOR. MODIFY TO FIT AS
REQUIRED.

 NEW ENLARGED FLOOR PLAN - PROPERTY & EVIDENCE, WASHROOM2
  SCALE: 1/2"=1'-0"A-2.1 A-2.4

N

GRAPHIC SCALE IN FEET

0 2 4 FT1

 DEMO ENLARGED FLOOR PLAN - PROPERTY & EVIDENCE, WASHROOM1
  SCALE: 1/2"=1'-0"A-2.1 A-2.4

N

GRAPHIC SCALE IN FEET

0 2 4 FT1

DEMO EXISTING
ALUMINUM
STOREFRONT,
TYP.

EXISTING FACE
BRICK REMAIN,
TYP.

DEMO GROUT,
TYP.

EXISTING STEEL
FRAME TO REMAIN,
TYP.

DEMO EXISTING
OVERHEAD COILING
SHUTTER & STEEL FRAME,
ELECTRICAL POWER,
COMPLETE. PATCH
SURFACES TO REMAIN.
DELIVER TO OWNER.
RELOCATE DOOR BELL
WHERE DIRECTED BY
OWNER.

5/8" GYP. BD. ON
6" METAL STUDS
AT 16" O.C.

DRYER DUCTING.
COORDINATE W/
MECHANICAL
DRAWINGS

LIQUID-APPLIED
VAPOR BARRIER
ON 8" CMU, TYP.

FACE BRICK TO
MATCH EXISTING HORIZONTAL

JOINT REINF. AT
16" O,.C. VERT.,
TYP.

TRIANGULAR TIES
AT 16" O.C., TYP.
ALTERNATE WITH
HORIZ. JOINT
REINF., TYP.

GROUT, TYP.

EXISTING STEEL
FRAME TO REMAIN,
TYP.

DEMO EXISTING
ALUMINUM
STOREFRONT,
TYP.

DEMO EXISTING
FACE BRICK AS
REQUIRED

EXISTING
OVERHEAD
COILING DOOR
TO REMAIN

DEMO EXISTING
PRE-FINISHED
COLUMN
COVER, TYP.

DEMO EXISTING
FACE BRICK AS
REQUIRED

5/8" GYP. BD. ON
3 5/8" METAL
STUDS AT 16"
O.C.

LIQUID-APPLIED
VAPOR BARRIER
ON 8" CMU, TYP.FACE BRICK TO

MATCH EXISTING

HORIZONTAL
JOINT REINF. AT
16" O,.C. VERT.,
TYP.

EXISTING
BOLLARDS TO
REMAIN, TYP.

EXISTING
BOLLARDS TO
REMAIN, TYP.

EXISTINGCMU
TO REMAIN,
TYP.

R-13 THERMAL
FIBERGLASS
BATT  INSUL.

R-19 THERMAL
FIBERGLASS
BATT  INSUL.

 DETAIL3
  SCALE: 3"=1'-0"A-2.1 A-2.4

CONT. CLIP EA.
CORNER, TYP.

LIQUID- APPLIED
VAPOR BARRIER
OVER GYP.
SHEATHING BD.,
TYP.

NEW -PRE-
FINISHED
METAL COLUMN
COVER, TYP.

EXISTING
WALLS AND
FINISHES TO
GENERALLY
REMAIN, TYP.

EXISTING
WALLS AND
FINISHES TO
GENERALLY
REMAIN, TYP.

GYP. BD. THIS
SIDE, TYP.

W.R. GYP. BD.
THIS SIDE, TYP.

PRE-FINISHED
METAL
COLUMN
COVER, TYP.

SEALANT ALL
AROUND, TYP.

TRIANGULAR TIES
AT 16" O.C., TYP.
ALTERNATE WITH
HORIZ. JOINT
REINF., TYP.

HORIZONTAL
JOINT REINF. AT
16" O,.C. VERT.,
TYP.

#5 BARS AT 16" O.C.
HORIZ., TYP.

ADDENDUM NO. 001 BAFFLE PLAN 07/12/231
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REFLECTED
BAFFLE
PLAN

A-7.8

N

xx

GRAPHIC SCALE IN FEET

0 10 20 FT5 REFLECTED CEILING BAFFLE PLAN - FIRING RANGE1
  SCALE: 3/32"=1'-0"A-2.1 A-7.8

REPLACE PLYWOOD
BAFFLES AND 2X
SUB-FRAMING THIS
AREA, TYP. PAINT FLAT
BLACK. APPLY
ACOUSTICAL TILES TO
UNDERSIDE OF AND
PAINT FLAT BLACK. SEE
BUILDING SECTION,
DETAIL 2/A-5.3.

ADDENDUM NO. 001 BAFFLE PLAN 07/12/231


	00_Addendum - 001 07.12.23
	01_2023-06-29 - Agenda MINUTES
	A. Review of Advertisement for Bid
	1. Construct a new roof structure consisting of new structural steel beams, columns, joists, and metal decking.

	The Existing Construction has an original Flat Roof with a newer Sloped Pre-Finished Metal “Retrofit” Roof above the original Membrane Roof.
	The original Membrane Roof will generally remain, and must be kept water-tight during the course of the Construction. All required penetrations into the original Membrane Roof will be filled with Spray-Foam Insulation in the new Construction
	Approximately one half or more of the newer Retrofit Roof has been torn off by a Tornado from past midpoint of the Roof to the South end of the Building. The remaining exposed Membrane Roof is covered by a temporary TPO Roof Membrane that will be remo...
	2. Supply and install a new metal roof system consisting of new Zee Lock standing seam metal roofing over a peel and stick ice and water shield on dens deck board.
	The Sloped Pre-Finished Retrofit Metal Roof will be removed in its entirety and replaced with an all new Sloped Pre-Finished Retrofit Roof, and Roof Structure as detailed on the Drawings.
	3. Supply and install new formed metal panel soffits and fasia wall panels per the drawings.


	Provide all New Gutters and Downspouts, Fascia, and Trim.
	4. Supply and install new HVAC units over the existing shooting range per the MEP drawings.
	Shooting Range:
	All original Ductwork has been generally removed in its entirety. Provide all new Ductwork per the Drawings and Specs.
	Provide New Chillers.
	5. Renovate the interior office area of the shooting range per the drawings.
	Shooting Range Offices:
	Provide New Lighting Fixtures. Existing Suspended Ceiling Grid to generally remain.
	Provide New Gypsum Board to 2’ above the Finished Floor.
	Minor Interior Wall Demolition per Drawings.
	Minor Interior New Walls, New Wall Finishes, Doors, New Overhead Coiling Door, and Windows, per Drawings.
	Existing Floor Finishes to generally remain. New Floor Finishes per Drawings.
	6. Construct a new washroom in the existing Warehouse per the drawings.
	Washroom:
	All New Washroom, Men’s and Women’s Shower Rooms.
	B. Discussion of Specific Scopes of Work
	1. This is a functioning building and will remain so.   All roofing needs to be closed in at the end of each day.  Temporary tarps need to be on hand in case of pop-up showers.  Welding must be done over welding blankets with fire watches.  All items ...
	Owner’s Existing Training Academy, and Property & Evidence Warehouse will be in use for the Owner’s normal operations during the course of the Construction.
	The Property & Evidence Warehouse is a “Restricted Area.” Coordinate access to the Property & Evidence Warehouse with JPSO.
	The Shooting Range is not occupied, however the Owner’s Equipment, and Contents will remain during the course of the Construction.
	Protect the Contents stored in the Property and Evidence Room with Tarps against Dust and Water Intrusion during Rain Events, and with Welding Blankets during Welding operations against Sparks and Fire.
	Provide a Fire Watch during all Welding Operations.

	C. Substantial Completion Time and Liquidated damages
	1. The Work will be substantially completed within 275 days and completed and ready for final acceptance within 45 days after the date of Substantial Completion.   This time allocation allows for 73 days of lost production due to inclement weather.  L...
	The Chillers for the Firing Range are excluded from Liquidated Damages. The Owner will use the Existing Chillers until delivery of the New Chillers.
	The Chillers must remain in operation at all times.
	HVAC for the Training Academy and Property & Evidence must be in operation at all times during the Construction.
	2. Phase 1 of the work is comprised of all work in and above the firing range.  That work is to be completed in the first 6 months of the job to allow that area to be opened to deputies.



	02_Pre-Bid Sign-In Sheet
	03_099653 - ELASTOMERIC COATINGS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes surface preparation and application of elastomeric coatings to the following exterior substrates:
	1. Stucco.


	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	1. Indicate VOC content.

	B. Samples for Initial Selection: For each type of acrylic / elastomeric coating.
	C. Samples for Verification: For each type of acrylic / elastomeric coating indicated and in each color and gloss.
	1. Submit Samples on same type of substrate as that to receive application, 8 inches (200-mm) square.
	2. Apply coats on Samples in steps to show each separate coat, including primers and block fillers as applicable.
	3. Label each coat of each Sample.
	4. Label each Sample for location and application area.

	D. Product List: Cross-reference to paint system and locations of application areas. Use same designations indicated on Drawings and in schedules. Include color designations.

	1.4 MAINTENANCE MATERIAL SUBMITTALS
	A. Furnish extra materials that match products installed and that are packaged with protective covering for storage and identified with labels describing contents.
	1. Quantity: Furnish an additional 5 percent but not less than 1 gal. (3.8 L) of each material, color, and texture applied.


	1.5 QUALITY ASSURANCE
	A. Mockups: Apply mockups of each paint system indicated and each color and finish selected to verify preliminary selections made under Sample submittals and to demonstrate aesthetic effects and set quality standards for materials and execution.
	1. Architect will select one surface to represent surfaces and conditions for application of each paint system.
	a. Vertical and Horizontal Surfaces: Provide samples of at least 100 sq. ft (9 sq. m).
	b. Other Items: Architect will designate items or areas required.

	2. Final approval of color selections will be based on mockups.
	a. If preliminary color selections are not approved, apply additional mockups of additional colors selected by Architect at no added cost to Owner.

	3. Approval of mockups does not constitute approval of deviations from the Contract Documents contained in mockups unless Architect specifically approves such deviations in writing.
	4. Subject to compliance with requirements, approved mockups may become part of the completed Work if undisturbed at time of Substantial Completion.


	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient temperatures continuously maintained at not less than 45 deg F (7 deg C).
	1. Maintain containers in clean condition, free of foreign materials and residue.
	2. Remove rags and waste from storage areas daily.


	1.7 FIELD CONDITIONS
	A. Apply coatings only when temperature of surfaces to be coated and ambient air temperatures are between 50 and 90 deg F (10 and 32 deg C) unless otherwise permitted by manufacturer's written instructions.
	B. Do not apply coatings in snow, rain, fog, or mist; when relative humidity exceeds 85 percent; at temperatures less than 5 deg F (3 deg C) above the dew point; or to damp or wet surfaces.
	C. Allow wet surfaces to dry thoroughly and attain temperature and conditions specified before starting or continuing coating operation.

	1.8 WARRANTY
	A. Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair or replace acrylic / elastomeric coatings that fail within specified warranty period.
	1. Failures include, but are not limited to, the following:
	a. Water penetration through the coating.
	b. Deterioration of coating beyond normal weathering.

	2. Warranty Period: Ten (10) years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Basis of Design: Sealmark #2300 Restoration Coating.
	B. Prior Approved Equal.

	2.2 MATERIALS
	A. MPI Standards: Products shall comply with MPI standards indicated and shall be listed in its "MPI Approved Products List."
	B. Moisture-Vapor Transmission: Average Perm Rating 1.57 based on testing according to ASTM E - 96.
	C. Material Compatibility:
	1. Materials for use within each paint system shall be compatible with one another and substrates indicated, under conditions of service and application as demonstrated by manufacturer, based on testing and field experience.
	2. For each coat in a paint system, products shall be recommended in writing by manufacturers of topcoat for use in paint system and on substrate indicated.

	D. Colors: As selected by Architect from manufacturer's full range
	E. Crack Fillers: Elastomeric coating manufacturer's recommended, factory-formulated crack fillers or sealants, including crack filler primers, compatible with substrate and other materials indicated.
	F. Primer: Elastomeric coating manufacturer's recommended, factory-formulated, alkali-resistant primer compatible with substrate and other materials indicated.  Basis of Design Sealmark #2000 Primer.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions, with Applicator present, for compliance with manufacturer's requirements for maximum moisture content, alkalinity, and other conditions affecting performance of work.
	B. Begin coating only when moisture content of substrate is 12 percent or less when measured with an electronic moisture meter.
	C. Verify that substrate is within the range of alkalinity recommended by manufacturer.
	D. Verify suitability of substrates, including surface conditions and compatibility with existing finishes and primers.
	E. Begin coating application only after unsatisfactory conditions have been corrected and surfaces are dry.

	3.2 PREPARATION
	A. Comply with manufacturer's written instructions applicable to substrates and coating systems indicated.
	B. Remove hardware and hardware accessories, plates, machined surfaces, light fixtures, and similar items already installed that are not to be coated.
	1. After completing coating operations, use workers skilled in the trades involved to reinstall items that were removed. Remove surface-applied protection if any.

	C. Clean substrates of substances that could impair bond of coatings, including dirt, oil, grease, and incompatible paints and encapsulants. Do not coat surfaces if moisture content or alkalinity of surfaces to be coated exceeds that permitted in manu...
	1. Remove incompatible primers and reprime substrate with compatible primers as required to produce coating systems indicated.
	2. Perform cleaning and coating application so dust and other contaminants from cleaning process will not fall on wet, newly coated surfaces.

	D. Crack Repair: Fill cracks according to manufacturer's written instructions before coating surfaces.

	3.3 APPLICATION
	A. Apply acrylic / elastomeric coatings according to manufacturer's written instructions.
	1. Use equipment and techniques best suited for substrate and type of material being applied.
	2. Coat surfaces behind movable items the same as similar exposed surfaces.
	3. Apply each coat separately according to manufacturer's written instructions.

	B. Primers: Apply at a rate to ensure complete coverage.
	C. Elastomeric Finish Coat(s): The minimum coverage rate is 265 sq ft per gallon.  This should yield a 6 mil wet film thickness.  Two coats at the above coverage rate in conjunction with the #2000 Primer are required..
	D. Tint each undercoat a lighter shade to facilitate identification of each coat if multiple coats of same material are to be applied. Tint undercoats similar to color of topcoat, but provide sufficient difference in shade of undercoats to distinguish...
	E. If undercoats or other conditions show through topcoat, apply additional coats until cured film has a uniform finish, color, and appearance.
	F. Apply coatings to produce surface films without cloudiness, spotting, holidays, laps, brush marks, roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color breaks.
	G. Apply coatings to prepared surfaces as soon as practicable after preparation and before subsequent surface soiling or deterioration.
	H. Spray Application: Use spray equipment for application only when permitted by authorities having jurisdiction. Wherever spray application is used, do not double back with spray equipment to build up film thickness of two coats in one pass.

	3.4 CLEANING AND PROTECTION
	A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from Project site.
	B. After completing coating application, clean spattered surfaces. Remove spattered coatings by washing, scraping, or other methods. Do not scratch or damage adjacent finished surfaces.
	C. Protect work of other trades against damage from coating application. Correct damage to work of other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and leave in an undamaged condition.
	D. At completion of construction activities, touch up and restore damaged or defaced coated surfaces.
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